STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPGCSALS | SSUED 14 FUND TOTAL HB1
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 1,741, 424. 00
2 2,025, 446. 00
3 2,044,980. 00
4 2, 054, 685. 00
5 2,132, 252.00

07/ 07/ 04
01-412104
01- LAK- 20-45.8/46.5

2,232,000.00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N LAKE COUNTY ABOUT 25 KM EAST OF
CLEARLAKE QAKS FROM 1.0 KM WVEST OF
THE COLUSA COUNTY LINE TO THE
COLUSA COUNTY LI NE

CURVE REALI GNIVENT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
2,590, 000

490, 576. 00

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACST- P020- (131) E
PH P020- (131) E

TOTAL NUMBER OF WORKI NG DAYS 90
PERCENT UNDER EST 21. 98

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

GHI LOTTI CONSTRUCTI ON COVPANY
I NC

246 GH LOTTI AVENUE

SANTA ROSA CA 95407

JURIN CONSTRUCTI ON | NC

P O BOX 1434
W LLOW CREEK CA 95573

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

530 742-5141
00091712
FAX 530 742-3916

831 724-1011
00000089
FAX 831 768-4021

707 585-1221
00644515
FAX 707 585-1601

530 629-4534
00738369
FAX 530 629-3484

530 244-7097
00754230
FAX 530 244-7377

Bl D245
PAGE 1
07/ 08/ 04
CONTRACT CCDE 'B '
70 CONTRACT | TEMS



01-412104
01- LAK-20-4
07/ 07/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

07/ 08/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
FAI RFI ELD CA

APPLY A LI NE
REDDI NG CA

CENTRAL FENCE
SACRAMENTO CA

FRANK MEDI NA
CROVI LLE CA

GREEN RI GHT O WAY CONSTRUCTORS
WLLITS CA

MB 1 INC
LI VERMORE CA

PRCSEED
PHI LO CA

| TEM 44 ( PARTI AL)

I TEMS 10, 11, 13, 19 THRU 21, 30, 45, 46 AND 65 THRU 69

I TEM5 17 AND 60

ITEMS 7, 9, 48, 61 AND 62

I TEM5 23 THRU 26 AND 47, 49 THRU 59

| TEMS 18, 40, 63 AND 64

| TEM5 33 THRU 39



01-412104 Bl D245

01- LAK-20-4 PAGE 3

07/ 07/ 04 07/ 08/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE I TEMS 10, 11, 13, 19 THRU 21, 30, 45, 46 AND 65 THRU 69
ANDERSON CA
CENTRAL FENCE I TEMS 17 AND 60
SACRAMENTO CA
GREEN RI GHT O WAY CONSTRUCTORS ITEMS 17, 23 THRU 26, 28, 29, 31, 32, 47 (PARTIAL)
WLLITS CA
GREEN RI GHT O WAY CONSTRUCTORS | TEMS 49 THRU 59 AND 70 ( PARTI AL)
WLLITS CA
MBI | TEM5 18, 40, 63 AND 64
LI VERMORE CA
PROSEED | TEMS 33 THRU 39
PH LO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A B S L CONSTRUCTI ON GRI NDI NG
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALl STO ENG NEERI NG STORM WATER POLLUTI ON PREVENTI ON PLAN
VWALNUT CREEK CA
APPLY A LI NE STRI PI NG
REDDI NG CA

CONTI NUED ON NEXT PAGE



01-412104 Bl D245

01- LAK-20-4 PAGE 4

07/ 07/ 04 07/ 08/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL FENCE FENCI NG
SACRAMENTO CA
HAVI S| DE HEASTI NGS CORRUGATED STEEL PI PE
SAN MATEO CA
K C | ENVI RONMVENTAL ERCSI ON CONTROL
SAN LU S OBI SPO CA
LANE SAFETY COVPANY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
TRI UMPH GECSYNTHETI CS ROCK SLOPE PROTECTI ON FABRI C
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG
REDDI NG CA 96001
GREEN RI GHT O WAY CONSTRUCTORS EXCAVATI ON
WLLITS CA
NORTHWEST PAVI NG PAVI NG
YREKA CA
PROSEED ERCSI ON CONTRCL

PH LO CA 95466
CONTI NUED ON NEXT PAGE



01- 412104 Bl D245
01- LAK- 20- 4 PAGE 5
07/ 07/ 04 07/ 08/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAVB EQUI PVENT K RAI L
FRESNO CA 93747
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

APPLY A LI NE
REDDI NG CA

BEAR CREEK HYDROSEEDI NG
GARDEN VALLEY CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

STRI PI NG

ERCSI ON CONTRCL

M LLI NG

VETAL BEAM GUARD RAI L



01-412104 Bl D245

01- LAK- 20- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 07/ 04 07/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 033055 ASBESTCS SO LS PLAN AND MONI TORI NG LS LUMP SUM 17, 000. 00* 17, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2. 500. 00* 2. 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 550. 00* 6, 550. 00
4 074029 TEMPORARY SI LT FENCE M 1,110 18. 00 19, 980. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4,180. 00 4. 180. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 3, 700. 00 7. 400. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 101, 500. 00* 101, 500. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 6 125. 00 750. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 620 1. 00 5, 620. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 210 36. 00 7. 560. 00
12 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 2 2, 500. 00 5. 000. 00
13 120300 TEMPORARY PAVENENT MARKER EA 510 6. 00 3, 060. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 140. 00 16, 280. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 850 28. 74 53, 169. 00
16 150305 OBLI TERATE SURFACI NG M2 1, 390 10. 50 14, 595. 00
17 150605 REMOVE FENCE M 440 15. 00 6, 600. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 42 40. 00 1, 680. 00
19 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 960 6. 00 11, 760. 00
STRI PE
20 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 550 3. 00 4, 650. 00
21 150722 REMOVE PAVEMENT MARKER EA 340 4.00 1, 360. 00
22 150742 REMOVE ROADSI DE S| GN EA 7 125. 00 875. 00
23 150805 REMOVE CULVERT EA 3 3, 500. 00 10, 500. 00
24 150820 REMOVE | NLET EA 2 300. 00 600. 00
25 150821 REMOVE HEADWALL EA 1 300. 00 300. 00
26 033056 REMOVE HEADWALL AND W NGWALLS EA 1 500. 00 500. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 060 2.50 15, 150. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 21, 500 7.34 157, 810. 00
30 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 450. 00* 1, 450. 00
31 194001 DI TCH EXCAVATI ON VB 3, 400 8. 79 29, 886. 00
32 198001 | MPORTED BORROW VB 620 44. 00 27, 280. 00
33 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 6 450. 00 2. 700. 00
34 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 800 . 60 2. 880. 00
35 203021 FI BER ROLLS M 1, 520 10. 00 15, 200. 00
36 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 6 500. 00 3, 000. 00



01-412104 Bl D245

01- LAK- 20- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 07/ 04 07/ 08/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 270 40. 00 10, 800. 00

38 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 400 1.50 600. 00

39 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 300 1. 50 450. 00

40 033057 WEED CONTROL NAT MR 290 52. 00 15, 080. 00

41 260201 CLASS 2 AGGREGATE BASE VB 4, 430 59. 40 263, 142. 00

42 390155 ASPHALT CONCRETE ( TYPE A) TONN 3, 300 83. 00 273, 900. 00

43 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 690 89. 00 150, 410. 00

44 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 350 12.00 4, 200. 00

45 033058 CENTERLI NE RUMBLE STRI P STA 10 325. 00 3, 250. 00
(AC, GROUND- I N | NDENTATI ONS)

46 394054 SHOULDER RUMBLE STRI P STA 8 325. 00 2, 600. 00
(AC, GROUND- I N | NDENTATI ONS)

47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 56 748. 00 41, 888. 00

48 566011 ROADSI DE SI GN - ONE POST EA 5 450. 00 2, 250. 00

49 664091 450 MM BI TUM NOUS COATED CORRUGATED M 28 510. 00 14, 280. 00
STEEL PIPE (2.77 MV THI CK)

50 664097 600 MM BI TUM NOUS COATED CORRUGATED M 41 625. 00 25, 625. 00
STEEL PIPE (2.77 MV THI CK)

51 664135 1800 MM Bl TUM NOUS COATED CORRUGATED M 130 1, 080. 00 140, 400. 00
STEEL PIPE (3.51 MM THI CK)

52 700858 900 MM BI TUM NOUS COATED CORRUGATED M 7 1, 200. 00 8, 400. 00
STEEL PIPE I NLET (2.77 MM THI CK)

53 705044 450 MM STEEL FLARED END SECTI ON EA 1 600. 00 600. 00

54 705045 600 MM STEEL FLARED END SECTI ON EA 1 750. 00 750. 00

55 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 220 58. 00 12, 760. 00

56 721011 ROCK SLOPE PROTECTI ON VB 400 58. 00 23, 200. 00
(BACKI NG NO. 2, METHOD B)

57 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1, 050 43. 50 45, 675. 00

58 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 800 3.00 5, 400. 00

59 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 300 12. 00 3, 600. 00

60 (S) 800001 FENCE (TYPE BW METAL POST) M 460 28. 25 12, 995. 00

61 820107 DEL| NEATOR ( CLASS 1) EA 14 50. 00 700. 00

62 820112 MARKER ( CULVERT) EA 6 75. 00 450. 00

63 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 74. 00 11, 100. 00

64 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,200. 00 6, 600. 00

65 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 14 80. 00 1, 120. 00

66 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 900 2.00 7, 800. 00

67 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 1. 50 120. 00

(BROKEN 3.66 M- 0.92 M



01-412104 Bl D245

01- LAK-20-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
07/ 07/ 04 07/ 08/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 980 1.50 1, 470. 00
(BROKEN 10.98 M- 3.66 M
69 (S) 850122 PAVEMENT MARKER EA 350 12. 00 4, 200. 00
( RETROREFLECTI VE- RECESSED)
70 999990 MOBI LI ZATI ON LS LUMP SUM 61, 284. 00* 61, 284. 00

TOTAL 1,741, 424. 00



| TEM
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01-412104

01- LAK-20-4

07/ 07/ 04

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
. 00*
.00
. 00*
.00
.00
.00
.60
.00
.00
.00
.50
.50

21210.
20000.
150500.
10000.
23800.
8680.
2700.
2880.
15200.
3000.
10800.
600.
450.

SUMMARY

OF

REMA/

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.50
. 00*
.00
.00
.00
. 60
.50
.00
.00
.00
.00

24240.
20000.
161250.
10000.
30600.
620.
4500.
2880.
15960.
5100.
9990.
800.
1200.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

25, 000. 00* 25000
10, 000. 00~ 10000
5, 000. 00* 5000
18. 00 19980
2, 800. 00 2800
800. 00 1600
4, 800. 00* 4800
68, 000. 00* 68000
200. 00 1200
1.00 5620
36. 00 7560
4,500. 00 9000
6. 00 3060
14, 400. 00 28800.
90. 00 166500.
4.00 5560.
5. 00 2200.
80. 00 3360.
6. 00 11760.
3.00 4650.
4.00 1360.
200. 00 1400.
2, 000. 00 6000.
1, 000. 00 2000.
1, 800. 00 1800.
8, 000. 00 8000.
7.00 42420.
30, 000. 00* 30000.
7.50 161250.
1, 450. 00~ 1450.
7.50 25500.
18. 00 11160.
450. 00 2700.
.60 2880.
10. 00 15200.
500. 00 3000.
40. 00 10800.
1.50 600.
1.50 450.

Bl D245
PAGE 9
07/ 08/ 04
FI FTH
Bl D AMOUNT
10, 000. 00* 10000
5, 000. 00~ 5000
10, 000. 00* 10000
12. 00 13320
1, 200. 00 1200
2,000. 00 4000
5, 000. 00* 5000
120, 000. 00* 120000
200. 00 1200
1.30 7306
40. 00 8400
1, 600. 00 3200
7.00 3570
8, 000. 00 16000.
65. 00 120250.
8. 00 11120.
7.00 3080.
90. 00 3780.
7.00 13720.
4.00 6200.
4.50 1530.
200. 00 1400.
3, 000. 00 9000.
1, 000. 00 2000.
1, 000. 00 1000.
2,000. 00 2000.
4.00 24240.
10, 000. 00~ 10000.
19.50 419250.
7, 500. 00* 7500.
9. 00 30600.
35. 00 21700.
2, 000. 00 12000.
1.00 4800.
10. 00 15200.
550. 00 3300.
50. 00 13500.
1.10 440.
1.10 330.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

01-412104

01- LAK-20-4
07/ 07/ 04
SECOND
Bl D AMOUNT

52. 00 15080. 00
70. 00 310100. 00
85. 00 280500. 00
100. 00 169000. 00
7.00 2450. 00
325. 00 3250. 00
325. 00 2600. 00
748. 00 41888. 00
100. 00 500. 00
510. 00 14280. 00
625. 00 25625. 00
1, 080. 00 140400. 00
1, 200. 00 8400. 00
600. 00 600. 00
750. 00 750. 00
58. 00 12760. 00
58. 00 23200. 00
43. 50 45675. 00
3.00 5400. 00
12.00 3600. 00
28.50 13110. 00
22.00 308. 00
65. 00 390. 00
74.00 11100. 00
2,200. 00 6600. 00
80. 00 1120. 00
2.00 7800. 00
1.50 120. 00
1.50 1470. 00
12. 00 4200. 00
200, 000. o0* 200000. 00
2,025, 446. 00

SUMMARY

2, 200.

12.
133, 650.

OF REMA/
RD
AMOUNT
00 15080. 00
00 332250. 00
00 313500. 00
00 152100. 00
00 4900. 00
00 3250. 00
00 2600. 00
00 84000. 00
00 1750. 00
00 14000. 00
00 12300. 00
00 162500. 00
00 6300. 00
00 600. 00
00 650. 00
00 29480. 00
00 46400. 00
00 99750. 00
00 3600. 00
00 2400. 00
00 11500. 00
00 490. 00
00 390. 00
00 11100. 00
00 6600. 00
00 1120. 00
00 7800. 00
50 120. 00
50 1470. 00
00 4200. 00
00* 133650. 00
2,044, 980. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

60. 00 17400
57. 00 252510
85. 00 280500.
95. 00 160550.
12. 00 4200.
325. 00 3250
325. 00 2600
1, 200. 00 67200.
600. 00 3000
350. 00 9800
400. 00 16400
900. 00 117000.
1, 000. 00 7000
250. 00 250.
350. 00 350.
67. 00 14740
67. 00 26800
55. 00 57750
3.00 5400.
5.00 1500.
60. 00 27600
70. 00 980.
70. 00 420.
112. 00 16800.
2,185.00 6555
80. 00 1120.
2.00 7800.
1.50 120.
1.50 1470.
12. 00 4200.
225, 000. 00* 225000
2, 054, 685. 00

Bl D245
PAGE 10
07/ 08/ 04
FI FTH
Bl D AMOUNT
70. 00 20300
45. 00 199350.
84. 00 277200.
84. 00 141960.
16. 50 5775.
375. 00 3750
375. 00 3000
1, 080. 00 60480.
400. 00 2000
360. 00 10080.
390. 00 15990.
590. 00 76700.
760. 00 5320
180. 00 180.
250. 00 250.
90. 00 19800
90. 00 36000
90. 00 94500
4.00 7200.
5.00 1500.
32.00 14720
60. 00 840.
60. 00 360.
110. 00 16500.
2, 800. 00 8400
90. 00 1260.
2.50 9750.
2.00 160.
2.00 1960.
13.00 4550.
146, 281. 00* 146281.
2,132, 252. 00



